



400 AIRWAYS AVENUE
SAVANNAH, GA 31408
912.964.0514

TO: All Plan Holders
Dodge Data & Analytics
Construction Market Data Group
ISQFT
Savannah Entrepreneurial Center
Construction Journal

A handwritten signature in black ink that reads "Jim Aiello".

FROM: Jim Aiello
Assistant Director of Engineering

DATE: April 5, 2024

SUBJ: SAC 30634
Temporary Ground Boarding Walkways
Savannah Airport Commission

Attached please find Addendum No. 4 to the contract documents. All bidders shall acknowledge the receipt of Addendum No. 4 in the place provided in the bid proposal.

CM
ENCL: SAC 30634 – Addendum No. 4
CC: Engineering Files



SAVANNAH AIRPORT COMMISSION

**SAC 30634
Temporary Ground Boarding Walkways
Addendum No. 4**

The following amendments, additions, deletions shall be made to the contract documents. In so far as these documents are at variance with this Addendum No. 4 dated April 5, 2024, the addendum shall govern:

Bid Deadline Extension

Questions Deadline Extension

Questions & Answers

The Bid Deadline has been extended to Tuesday, April 23rd, 2024, at 1:30 PM EST.

All bids are to be hand delivered or mailed by this time. SAC Office Hours are 9A-5P. Late bids will be considered nonresponsive.

Questions may be submitted in writing via email until Tuesday, April 16th, 2024, at 12 PM.

Questions 1 & 2 are from Mitchell Thomas of Johnson-Laux Construction:

1. Can you please advise what the minimum required vertical clearance and interior width for passenger travel is in the tunnels.
Response: 8'6 vertical clearance and 10' walkway width as shown on Sheets C4.02 and C4.03.
2. What is the anticipated start date?
Response: July 2024